
6 ft x 2 ft x 7 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2* 0.33 0.51 0.21 0.17 0.23 0.19 0.61 0.17 

2<3 0.31 0.22 0.22 0.17 42 

3-5 0.22 0.17 0.17 0.17 41 
*top slab 8.0 in.

6 ft x 3 ft x 7 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2* 0.27 0.58 0.26 0.17 0.27 0.19 0.58 0.17 

2<3 0.26 0.27 0.27 0.17 41 

3-5 0.18 0.19 0.20 0.17 39 
*top slab 8.0 in.

6 ft x 4 ft x 7 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2* 0.25 0.64 0.30 0.17 0.30 0.19 0.57 0.17 

2<3 0.23 0.31 0.31 0.17 42 

3-5 0.17 0.22 0.23 0.17 41 
*top slab 8.0 in.
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6 ft x 5 ft x 7 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in. / ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2* 0.23 0.68 0.33 0.17 0.32 0.19 0.56 0.17 

2<3 0.20 0.34 0.35 0.17 52 

3-5 0.17 0.24 0.25 0.17 48 
*top slab 8.0 in.

6 ft x 6 ft x 7 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2* 0.21 0.72 0.37 0.17 0.34 0.19 0.55 0.17 

2<3 0.18 0.37 0.38 0.17 52 

3-5 0.17 0.26 0.28 0.17 52 
*top slab 8.0 in.

7 ft x 2 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.38 0.60 0.26 0.19 0.22 0.19 0.75 0.19 

2<3 0.38 0.24 0.24 0.19 46 

3-5 0.27 0.19 0.19 0.19 44 
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7 ft x 3 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.36 0.57 0.32 0.19 0.25 0.19 0.71 0.19 

2<3 0.33 0.29 0.30 0.19 44 

3-5 0.23 0.21 0.21 0.19 42 

7 ft x 4 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.34 0.61 0.37 0.19 0.27 0.19 0.70 0.19 

2<3 0.29 0.34 0.34 0.19 44 

3-5 0.21 0.24 0.25 0.19 42 

7 ft x 5 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.32 0.65 0.42 0.19 0.30 0.19 0.69 0.19 

2<3 0.26 0.37 0.38 0.19 49 

3-5 0.19 0.27 0.28 0.19 46 
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7 ft x 6 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.29 0.69 0.46 0.19 0.32 0.19 0.67 0.19 

2<3 0.23 0.40 0.42 0.19 59 

3-5 0.19 0.29 0.30 0.19 55 

7 ft x 7 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.27 0.73 0.50 0.19 0.34 0.19 0.65 0.19 

2<3 0.21 0.43 0.45 0.19 59 

3-5 0.19 0.31 0.33 0.19 59 

8 ft x 2 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.47 0.50 0.29 0.19 0.23 0.19 0.61 0.19 

2<3 0.51 0.30 0.31 0.19 50 

3-5 0.36 0.22 0.22 0.19 48 
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8 ft x 3 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.43 0.49 0.35 0.19 0.26 0.19 0.58 0.19 

2<3 0.45 0.36 0.37 0.19 48 

3-5 0.32 0.26 0.27 0.19 45 

8 ft x 4 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.40 0.52 0.40 0.19 0.29 0.19 0.57 0.19 

2<3 0.40 0.42 0.43 0.19 45 

3-5 0.28 0.30 0.31 0.19 45 

8 ft x 5 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.37 0.56 0.45 0.19 0.31 0.19 0.56 0.19 

2<3 0.36 0.46 0.47 0.19 48 

3-5 0.26 0.33 0.34 0.19 45 
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8 ft x 6 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.34 0.61 0.49 0.19 0.33 0.19 0.56 0.19 

2<3 0.33 0.50 0.52 0.19 56 

3-5 0.24 0.36 0.37 0.19 50 

8 ft x 7 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.32 0.65 0.53 0.19 0.35 0.19 0.56 0.19 

2<3 0.30 0.53 0.56 0.19 65 

3-5 0.22 0.38 0.40 0.19 61 

8 ft x 8 ft x 8 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.30 0.69 0.57 0.19 0.36 0.19 0.55 0.19 

2<3 0.28 0.56 0.59 0.19 65 

3-5 0.20 0.40 0.43 0.19 65 
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9 ft x 2 ft x 9 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.46 0.35 0.26 0.22 0.22 0.22 0.47 0.22 

2<3 0.58 0.32 0.32 0.22 55 

3-5 0.41 0.23 0.23 0.22 52 

9 ft x 3 ft x 9 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.42 0.35 0.32 0.22 0.23 0.22 0.47 0.22 

2<3 0.52 0.38 0.39 0.22 52 

3-5 0.37 0.27 0.28 0.22 49 

9 ft x 4 ft x 9 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.38 0.38 0.36 0.22 0.25 0.22 0.47 0.22 

2<3 0.47 0.44 0.45 0.22 52 

3-5 0.33 0.31 0.32 0.22 49 
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9 ft x 5 ft x 9 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.35 0.41 0.41 0.22 0.28 0.22 0.47 0.22 

2<3 0.43 0.49 0.50 0.22 49 

3-5 0.30 0.35 0.36 0.22 49 

9 ft x 6 ft x 9 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in. / ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.32 0.44 0.44 0.22 0.29 0.22 0.47 0.22 

2<3 0.39 0.53 0.54 0.22 55 

3-5 0.28 0.38 0.39 0.22 52 

9 ft x 7 ft x 9 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in. / ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.30 0.46 0.48 0.22 0.31 0.22 0.45 0.22 

2<3 0.36 0.56 0.59 0.22 64 

3-5 0.26 0.40 0.42 0.22 58 
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9 ft x 8 ft x 9 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.28 0.49 0.52 0.22 0.33 0.22 0.45 0.22 

2<3 0.33 0.60 0.63 0.22 72 

3-5 0.24 0.43 0.45 0.22 72 

9 ft x 9 ft x 9 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.27 0.51 0.55 0.22 0.34 0.22 0.45 0.22 

2<3 0.31 0.63 0.66 0.22 72 

3-5 0.23 0.45 0.48 0.22 72 

10 ft x 2 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.46 0.29 0.24 0.24 0.24 0.24 0.34 0.24 

2<3 0.66 0.33 0.34 0.24 59 

3-5 0.46 0.24 0.24 0.24 59 
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10 ft x 3 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.44 0.33 0.30 0.24 0.24 0.24 0.24 0.24 

2<3 0.59 0.40 0.41 0.24 59 

3-5 0.42 0.29 0.29 0.24 56 

10 ft x 4 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.40 0.36 0.35 0.24 0.24 0.24 0.24 0.24 

2<3 0.54 0.46 0.47 0.24 56 

3-5 0.38 0.33 0.34 0.24 52 

10 ft x 5 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.37 0.39 0.39 0.24 0.26 0.24 0.24 0.24 

2<3 0.49 0.51 0.52 0.24 52 

3-5 0.35 0.36 0.38 0.24 52 
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10 ft x 6 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.34 0.42 0.43 0.24 0.28 0.24 0.42 0.24 

2<3 0.45 0.55 0.57 0.24 56 

3-5 0.33 0.40 0.41 0.24 52 

10 ft x 7 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.32 0.44 0.46 0.24 0.30 0.24 0.24 0.24 

2<3 0.42 0.59 0.62 0.24 59 

3-5 0.31 0.42 0.45 0.24 56 

10 ft x 8 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in. / ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.30 0.47 0.50 0.24 0.31 0.24 0.24 0.24 

2<3 0.39 0.63 0.66 0.24 75 

3-5 0.29 0.45 0.48 0.24 66 
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10 ft x 9 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.28 0.49 0.53 0.24 0.33 0.24 0.24 0.24 

2<3 0.37 0.66 0.70 0.24 79 

3-5 0.27 0.47 0.51 0.24 79 

10 ft x 10 ft x 10 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.27 0.51 0.56 0.24 0.34 0.24 0.24 0.24 

2<3 0.35 0.69 0.74 0.24 79 

3-5 0.26 0.50 0.54 0.24 79 

11 ft x 2 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.50 0.27 0.26 0.26 0.26 0.26 0.26 0.26 

2<3 0.73 0.35 0.35 0.26 67 

3-5 0.52 0.26 0.26 0.26 63 
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11 ft x 3 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.45 0.31 0.29 0.26 0.26 0.26 0.26 0.26 

2<3 0.67 0.42 0.43 0.26 63 

3-5 0.47 0.30 0.31 0.26 60 

11 ft x 4 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.41 0.34 0.33 0.26 0.26 0.26 0.26 0.26 

2<3 0.61 0.48 0.49 0.26 60 

3-5 0.43 0.35 0.35 0.26 56 

11 ft x 5 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.38 0.37 0.37 0.26 0.26 0.26 0.26 0.26 

2<3 0.56 0.53 0.54 0.26 56 

3-5 0.40 0.38 0.39 0.26 56 
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11 ft x 6 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.35 0.40 0.40 0.26 0.26 0.26 0.26 0.26 

2<3 0.52 0.58 0.60 0.26 56 

3-5 0.37 0.42 0.43 0.26 56 

11 ft x 7 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.33 0.42 0.43 0.26 0.28 0.26 0.26 0.26 

2<3 0.48 0.62 0.64 0.26 60 

3-5 0.35 0.44 0.47 0.26 56 

11 ft x 8 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.31 0.45 0.47 0.26 0.30 0.26 0.26 0.26 

2<3 0.45 0.66 0.69 0.26 67 

3-5 0.33 0.47 0.50 0.26 63 
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11 ft x 9 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.30 0.47 0.50 0.26 0.31 0.26 0.26 0.26 

2<3 0.43 0.69 0.73 0.26 85 

3-5 0.31 0.49 0.53 0.26 70 

11 ft x 10 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.28 0.49 0.53 0.26 0.33 0.26 0.26 0.26 

2<3 0.41 0.73 0.77 0.26 86 

3-5 0.30 0.52 0.56 0.26 86 

11 ft x 11 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.27 0.51 0.56 0.26 0.34 0.26 0.26 0.26 

2<3 0.39 0.76 0.81 0.26 86 

3-5 0.29 0.55 0.59 0.26 86 
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12 ft x 2 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.51 0.29 0.29 0.29 0.29 0.29 0.29 0.29 

2<3 0.81 0.37 0.37 0.29 71 

3-5 0.57 0.29 0.29 0.29 68 

12 ft x 3 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.46 0.29 0.29 0.29 0.29 0.29 0.29 0.29 

2<3 0.74 0.44 0.44 0.29 68 

3-5 0.53 0.32 0.32 0.29 64 

12 ft x 4 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.42 0.33 0.31 0.29 0.29 0.29 0.29 0.29 

2<3 0.68 0.50 0.51 0.29 64 

3-5 0.49 0.36 0.37 0.29 60 
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12 ft x 5 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.39 0.35 0.34 0.29 0.29 0.29 0.29 0.29 

2<3 0.63 0.55 0.56 0.29 64 

3-5 0.45 0.40 0.41 0.29 60 

12 ft x 6 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.36 0.38 0.38 0.29 0.29 0.29 0.29 0.29 

2<3 0.59 0.60 0.62 0.29 60 

3-5 0.42 0.44 0.45 0.29 56 

12 ft x 7 ft x 11 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.34 0.41 0.42 0.29 0.29 0.29 0.29 0.29 

2<3 0.55 0.65 0.67 0.29 60 

3-5 0.40 0.47 0.49 0.29 60 
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12 ft x 8 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.32 0.43 0.45 0.29 0.29 0.29 0.29 0.29 

2<3 0.52 0.69 0.72 0.29 67 

3-5 0.38 0.50 0.52 0.29 64 

12 ft x 9 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.30 0.45 0.47 0.29 0.29 0.29 0.29 0.29 

2<3 0.49 0.73 0.76 0.29 75 

3-5 0.36 0.52 0.56 0.29 68 

12 ft x 10 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.29 0.48 0.50 0.29 0.30 0.29 0.29 0.29 

2<3 0.46 0.76 0.80 0.29 93 

3-5 0.34 0.55 0.59 0.29 79 
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12 ft x 11 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.29 0.50 0.53 0.29 0.32 0.29 0.29 0.29 

2<3 0.44 0.79 0.85 0.29 91 

3-5 0.33 0.57 0.62 0.29 79 

12 ft x 12 ft x 12 in. 

Design 
Earth 

Cover, ft 

Circumferential Reinforcement Areas, sq in./ ft 

As1 As2 As3 As4 As5 As6 As7 As8 “M”, in. 

0<2 0.29 0.52 0.56 0.29 0.33 0.29 0.29 0.29 

2<3 0.43 0.83 0.89 0.29 93 

3-5 0.32 0.60 0.65 0.29 93” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  March 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.  The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation.  The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved.  This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable.  Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts.  Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.  In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities.  The bidder’s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award.  If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination.  The determination shall become
final if a request is not made on or before the fifth calendar day.  A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid.  The request will be reviewed by the
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal.  After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award.  A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible.  At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract.  Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages.  A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.  The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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PORTLAND CEMENT CONCRETE (BDE) 

Effective:  November 1, 2017 

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

Class 
of 

Conc. 

Use Air 
Content 

% 

PP Pavement Patching 
Bridge Deck Patching (10) 
  PP-1 

4.0 - 8.0” 
  PP-2 
  PP-3 
  PP-4 
  PP-5 

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 

Effective:  January 1, 2019 
Revised:  January 1, 2020 

Revise Section 669 of the Standard Specifications to read: 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
regulated substances.  This work shall also consist of the removal, transportation, and proper 
disposal of underground storage tanks (UST), their contents and associated underground piping 
to the point where the piping is above the ground, including determining the content types and 
estimated quantities. 

669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 
storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 

Before beginning any associated soil or groundwater management activity, the Contractor 
shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be performed 
on the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 

669.03 Pre-Construction Submittals and Qualifications.  Prior to beginning this work, or 
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances 
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730. 
The form shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following 
qualifications. 

(a) Regulated Substances Monitoring.  Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.
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Qualification for each individual performing regulated substances monitoring shall require 
a minimum of one-year of experience in similar activities as those required for the project. 

(b) Underground Storage Tank Removal.  Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work.  A copy of
the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the work. 

The Engineer will require up to 21 calendar days for review of the RSPCP.  The review may 
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval. 

CONSTRUCTION REQUIREMENTS 

669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities at the contract specific work areas.  As part of the regulated substances monitoring, the 
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732 
“Regulated Substances Monitoring Daily Record (RSMDR)”. 

(a) Environmental Observation.  Prior to beginning excavation, the Contractor shall mark the
limits of the contract specific work areas.  Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.

(b) Field Screening.  Field screening shall be performed during the excavation and loading of
material from the contract specific work areas, except for material classified according to
Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to
monitor for potential contaminants associated with regulated substances.  The PID or FID
shall be calibrated on-site, and background level readings taken and recorded daily, and
as field and weather conditions change.  Field screen readings on the PID or FID in excess
of background levels indicates the potential presence of regulated substances requiring
handling as a non-special waste, special waste, or hazardous waste.  PID or FID readings
may be used as the basis of increasing the limits of removal with the approval of the
Engineer but shall in no case be used to decrease the limits.
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669.05 Regulated Substances Management and Disposal.  The management and 
disposal of soil and/or groundwater containing regulated substances shall be according to the 
following: 

(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable.  If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD) facility
or an uncontaminated soil fill operation (USFO) within an MSA County provided the
pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site at a CCDD
facility or an USFO within an MSA County excluding Chicago or within the Chicago
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site at a CCDD facility or an USFO within an MSA
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be managed
and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant
to 35 Ill. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
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through (a)(5) above, the soil shall be managed and disposed of off-site as a special 
waste or hazardous waste as applicable. 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site according to Article 202.03.  However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.

(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential.  When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
Article 202.03.  However, the excavated soil cannot be taken to a CCDD facility or an
USFO.

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above
Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or
hazardous waste as applicable.  Special waste groundwater shall be containerized and
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority.  Groundwater discharged
to a sanitary sewer or combined sewer shall be pre-treated to remove particulates and
measured with a calibrated flow meter to comply with applicable discharge limits.  A copy
of the permit shall be provided to the Engineer prior to discharging groundwater to the
sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and allowed
to infiltrate back into the ground.  If the groundwater cannot be managed within the trench,
it may be discharged to a sanitary sewer or combined sewer when permitted by the local
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as
a special waste or hazardous waste.  The Contractor is prohibited from discharging
groundwater within the trench through a storm sewer.  The Contractor shall install backfill
plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
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soil or any class of concrete.  The Contractor shall provide test data that the material has 
a permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per 
another test method approved by the Engineer. 

The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited 
to, sampling beneath the material staging area to determine complete removal of the spilled 
material. 

The Contractor shall provide engineered barriers, when required, and shall include materials 
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 

The Contractor shall obtain all documentation including any permits and/or licenses required 
to transport the material containing regulated substances to the disposal facility.  The Contractor 
shall coordinate with the Engineer on the completion of all documentation.  The Contractor shall 
make all arrangements for collection and analysis of landfill acceptance testing.  The Contractor 
shall coordinate waste disposal approvals with the disposal facility. 

The Contractor shall provide the Engineer with all transport-related documentation within two 
days of transport or receipt of said document(s).  For management of special or hazardous waste, 
the Contractor shall provide the Engineer with documentation that the Contractor is operating with 
a valid Illinois special waste transporter permit at least two weeks before transporting the first load 
of contaminated material. 

Transportation and disposal of material classified according to Article 669.05(a)(5) or 
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the 
close of business, except when temporary staging has been approved. 

Any waste generated as a special or hazardous waste from a non-fixed facility shall be 
manifested off-site using the Department's county generator number provided by the Bureau of 
Design and Environment.  An authorized representative of the Department shall sign all manifests 
for the disposal of the contaminated material and confirm the Contractor's transported volume. 
Any waste generated as a non-special waste may be managed off-site without a manifest, a 
special waste transporter, or a generator number. 

The Contractor shall select a landfill permitted for disposal of the contaminant within the State 
of Illinois.  The Department will review and approve or reject the facility proposed by the Contractor 
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant 
with those applicable standards as mandated by their permit and whether the disposal facility is 
presently, has previously been, or has never been, on the United States Environmental Protection 
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act 
(RCRA) List of Violating Facilities.  The use of a Contractor selected landfill shall in no manner 
delay the construction schedule or alter the Contractor's responsibilities as set forth. 
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669.06 Non-Special Waste Certification.  An authorized representative of the Department 
shall sign and date all non-special waste certifications.  The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

(a) Definition. A waste is considered a non-special waste as long as it is not:

(1) a potentially infectious medical waste;

(2) a hazardous waste as defined in 35 Ill. Admin. Code 721;

(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of
35 Ill. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 Ill. Admin. Code 728.107 under land disposal restrictions of
35 Ill. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information.  All information used to determine the waste is not a special
waste shall be attached to the certification.  The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
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(5) a description of the process generating the waste; and

(6) relevant material safety data sheets.

669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  Soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

Temporary staging shall be accomplished within the right-of-way and the Contractor’s means
and methods shall be described in the approved or amended RSPCP.  Staging areas shall not be 
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m) 
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or 
designated habitat zones. 

The method of staging shall consist of containerization or stockpiling as applicable for the 
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material.  Materials of 
different classifications shall be staged separately with no mixing or co-mingling. 

When containers are used, the containers and their contents shall remain intact and 
inaccessible to unauthorized persons until the manner of disposal is determined.  The Contractor 
shall be responsible for all activities associated with the storage containers including, but not 
limited to, the procurement, transport, and labeling of the containers.  The Contractor shall not 
use a storage container if visual inspection of the container reveals the presence of free liquids 
or other substances that could cause the waste to be reclassified as a hazardous or special waste. 

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or 
tarps secured using weights or tie-downs.  Perimeter berms or diversionary trenches shall be 
provided to contain and collect for disposal any water that drains from the soil.  Stockpiles shall 
be managed to prevent or reduce potential dust generation. 

When staging non-special waste, special waste, or hazardous waste, the following additional 
requirements shall apply: 

(a) Non-Special Waste.  When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed.  The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of debris
prior to placement of the liner.  Measures shall also be taken to limit or discourage access
to the staging area.

(b) Special Waste and Hazardous Waste.  Soil classified according to Article 669.05(a)(6)
shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
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Act (TSCA), and other applicable State or local regulations and requirements, including 
35 Ill. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste. 

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct 
access to the area, and all required regulatory identification signs applicable to a staging 
area containing special waste or hazardous waste shall be deployed. 

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete 
surface.  Containers shall be in good condition and free of leaks, large dents, or severe 
rusting, which may compromise containment integrity.  Containers must be constructed 
of, or lined with, materials that will not react or be otherwise incompatible with the 
hazardous or special waste contents.  Containers used to store liquids shall not be filled 
more than 80 percent of the rated capacity.  Incompatible wastes shall not be placed in 
the same container or comingled. 

All containers shall be legibly labeled and marked using pre-printed labels and permanent 
marker in accordance with applicable regulations, clearly showing the date of waste 
generation, location and/or area of waste generation, and type of waste.  The Contractor 
shall place these identifying markings on an exterior side surface of the container.   

Storage containers shall be kept closed, and storage pads covered, except when access 
is needed by authorized personnel. 

Special waste and hazardous waste shall be transported and disposed within 90 days 
from the date of generation. 

669.08 Underground Storage Tank Removal.  For the purposes of this section, an 
underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

Prior to removing an UST, the Engineer shall determine whether the Department is considered 
an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 
176).  Ownership of the UST refers to the Department's owning title to the UST during storage, 
use or dispensing of regulated substances.  The Department may be considered an "operator" of 
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The 
Department may however voluntarily undertake actions to remove an UST from the ground 
without being deemed an "operator" of the UST. 

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department. 
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee. 

112



The Contractor shall be responsible for obtaining permits required for removing the UST, 
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Admin. Code Part 176.330. 

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 
removal to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, 
and disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 

The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 
Contractor shall remove as much of the regulated substance from the UST system as necessary 
to prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled.  The tank shall be removed and rendered empty 
according to IEPA definition. 

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area 
in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been 
removed during the initial response action, to determine the level of contamination remaining in 
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.  

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
District Environmental Studies Unit (DESU).  Upon confirmation of a release of contaminants and 
notifications to the Engineer and DESU, the Contractor shall report the release to the Illinois 
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them 
with whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager). 

The Contractor shall perform the following initial response actions if a release is indicated by 
the OSFM inspector: 

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).
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The tank excavation shall be backfilled according to applicable portions of Sections 205, 208, 
and 550 with a material that will compact and develop stability.  All uncontaminated concrete and 
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the 
Engineer. 

After backfilling the excavation, the site shall be graded and cleaned. 

669.09 Regulated Substances Final Construction Report.  Not later than 90 days after 
completing this work, the Contractor shall submit a “Regulated Substances Final Construction 
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 
soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

Groundwater containerized and transported off-site for management, storage, and disposal 
will be measured for payment in gallons (liters).  

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 
which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with 
a deduction for the volume of the pipe. 

Engineered Barriers will be measured for payment in square yards (square meters). 

669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   

Regulated substances monitoring, including completion of form BDE 2732 for each day of 
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 
0.5 calendar day, for REGULATED SUBSTANCES MONITORING. 

The installation of engineered barriers will be paid for at the contract unit price per square 
yard (square meter) for ENGINEERED BARRIER. 

The work of UST removal, soil excavation, soil and content sampling, the management of 
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per 
each for UNDERGROUND STORAGE TANK REMOVAL. 

The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for 
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NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

The transportation and disposal of groundwater from an excavation determined to be 
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 
BACKFILL PLUGS. 

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04.  The Department will not 
be responsible for any additional costs incurred, if mismanagement of the staging area, storage 
containers, or their contents by the Contractor results in excess cost expenditure for disposal or 
other material management requirements. 

Payment for accumulated stormwater removal and disposal will be according to 
Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 
specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 

When the waste material for disposal requires sampling for landfill disposal acceptance, the 
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter 
test.  The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL 
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B 
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.  

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES 
FINAL CONSTRUCTION REPORT.” 

80407 
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SILT FENCE, INLET FILTERS, GROUND STABILIZATION AND RIPRAP FILTER FABRIC 
(BDE) 

Effective:  November 1, 2019 
Revised:  April 1, 2020 

Revise Article 280.02(m) and add Article 280.02(n) so the Standard Specifications read: 

“ (m) Above Grade Inlet Filter (Fitted)....................................................................... 1081.15(j) 
(n) Above Grade Inlet Filter (Non-Fitted) ............................................................... 1081.15(k)” 

Revise the last sentence of the first paragraph in Article 280.04(c) of the Standard Specifications 
to read: 

“ The protection shall be constructed with hay or straw bales, silt filter fence, above grade 
inlet filters (fitted and non-fitted), or inlet filters. 

Revise the first sentence of the second paragraph in Article 280.04(c) of the Standard 
Specifications to read: 

“ When above grade inlet filters (fitted and non-fitted) are specified, they shall be of sufficient 
size to completely span and enclose the inlet structure.” 

Revise Article 1080.02 of the Standard Specifications to read: 

“ 1080.02  Geotextile Fabric.  The fabric for silt filter fence shall consist of woven fabric 
meeting the requirements of AASHTO M 288 for unsupported silt fence. 

The fabric for ground stabilization shall consist of woven yarns or nonwoven filaments of 
polyolefins or polyesters.  Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1 
according to AASHTO M 288. 

The physical properties for silt fence and ground stabilization fabrics shall be according to the 
following. 

PHYSICAL PROPERTIES 

Silt Fence 
Woven 1/ 

Ground 
Stabilization 

Woven 2/ 

Ground 
Stabilization 
Nonwoven 2/ 

Grab Strength, lb (N) 3/ 
ASTM D 4632 

123 (550) MD 
101 (450) XD 247 (1100) min. 4/ 202 (900) min. 4/ 

Elongation/Grab Strain, % 
ASTM D 4632 4/ 49 max. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 4/ -- 90 (400) min. 79 (350) min. 
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Puncture Strength, lb (N) 
ASTM D 6241 4/ -- 494 (2200) min. 433 (1925) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 5/ 30 (0.60) max. 40 (0.43) max. 40 (0.43) max. 

Permittivity, sec-1 
ASTM D 4491 0.05 min. 

Ultraviolet Stability, % retained strength 
after 500 hours of exposure 
ASTM D 4355 

70 min. 50 min. 50 min. 

1/ NTPEP results or manufacturer’s certification to meet test requirements. 

2/ NTPEP results to meet test requirements.  Manufacturer shall have public release 
status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 

3/ MD = Machine direction. XD = Cross-machine direction. 

4/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction, MD or XD. 

5/ Values represent the maximum average roll value.” 

Revise Article 1080.03 of the Standard Specifications to read: 

“ 1080.03  Filter Fabric.  The filter fabric shall consist of woven yarns or nonwoven filaments 
of polyolefins or polyesters.  Woven fabrics shall be Class 3 for riprap gradations RR 4 and RR 5, 
and Class 2 for RR 6 and RR 7 according to AASHTO M 288.  Woven slit film geotextiles (i.e. 
geotextiles made from yarns of a flat, tape-like character) shall not be permitted.  Nonwoven 
fabrics shall be Class 2 for riprap gradations RR 4 and RR 5, and Class 1 for RR 6 and RR 7 
according to AASHTO M 288.  After forming, the fabric shall be processed so that the yarns or 
filaments retain their relative positions with respect to each other.  The fabric shall be new and 
undamaged. 

The filter fabric shall be manufactured in widths of not less than 6 ft (2 m).  Sheets of fabric 
may be sewn together with thread of a material meeting the chemical requirements given for the 
yarns or filaments to form fabric widths as required.  The sheets of filter fabric shall be sewn 
together at the point of manufacture or another approved location. 

The filter fabric shall be according to the following. 
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